

BID INFORMATION LETTER 04

To All Parties:

We are providing additional clarifications to the previously issued documents. Please incorporate into your bids and submissions will be due on:

Friday, December 8, 2017, no later than 12:00 PM

- Deliver hard copy to 96. South Grant Avenue; 1st Floor Circulation Desk
- Email Excel file to dbrown@tcco.com and procurement@columbuslibrary.org

PLEASE ... REVIEW ALL ATTACHMENTS NOTED BELOW

ALL Bidder's

Any documents provided via this addendum supersede any of those previously issued. Note that the color red has been utilized (as a courtesy) to indicate those items that may have been updated or are new, but we may not have captured all changes in this color.

Documents Included in Information Letter 04

BID MANUAL REVISIONS

004113	Attachment B Bid Form (Excel file also included)	12/1/17
--------	--	---------

DRAWINGS AND SPECIFICATIONS AND MISCELLANEOUS

120001A	Hilliard Furniture Specifications_R1 (90 pages)	11/30/17
120001B	Hilliard Furniture Layout_R1 (3 pages)	11/30/17
	Bid questions 1-338 received through 11/15/17 (X pages) [Excel file also included)	12/1/17
	DesignGroup_ElectronicFileAgreement (PDF)	
	MoodyNolan_ElectronicFileAgreement (PDF)	
	NBBJ_ElectronicFileAgreement (Word Document File)	

COLUMBUS METROPOLITAN LIBRARY FURNITURE PHASE 2 - ATTACHMENT B BID MATRIX

Bid Unit Price to include ALL labor, material, freight, trucking, packing, unpacking, removal of trash off site, price increases, etc. for a complete placement at the designated Branch.

BIDDING CONTRACTOR NAME
CONTACT PERSON NAME
CONTACT PERSON PHONE NUMBER
CONTACT PERSON EMAIL

BID Check List (include with Bid)
<input type="checkbox"/> Invitation to Bid cover sheet
<input type="checkbox"/> Attachment A - Bidder's Diversity & Inclusion Participation Form
<input type="checkbox"/> Attachment B - Bid Matrix
<input type="checkbox"/> A sample of each Warranty type
*Unit Prices shall be good through 12/31/2020

SECTION 1 TOTAL	\$0.00	% OFF TOTAL	0.00%
		IF AWARDED FULL SECTION	
SECTION 2 TOTAL	\$0.00	% OFF TOTAL	0.00%
		IF AWARDED FULL SECTION	
SECTION 3 TOTAL	\$0.00	% OFF TOTAL	0.00%
		IF AWARDED FULL SECTION	
SECTION 4 TOTAL	\$0.00	% OFF TOTAL	0.00%
		IF AWARDED FULL SECTION	
SECTION 5 TOTAL	\$0.00	% OFF TOTAL	0.00%
		IF AWARDED FULL SECTION	
SECTION 6 TOTAL	\$0.00	% OFF TOTAL	0.00%
		IF AWARDED FULL SECTION	
SECTION 7 TOTAL	\$0.00	% OFF TOTAL	0.00%
		IF AWARDED FULL SECTION	
SECTION 8 TOTAL	\$0.00	% OFF TOTAL	0.00%
		IF AWARDED FULL SECTION	
SECTION 9 TOTAL	\$0.00	% OFF TOTAL	0.00%
		IF AWARDED FULL SECTION	
TOTAL ALL SECTIONS	\$0.00		

INPUT TOTAL PRICE DISCOUNT IF ALL SECTIONS AWARDED TO SINGLE BIDDER	0.00%
---	-------

INPUT PERCENT OF DEPOSIT REQUIRED UPON ISSUANCE OF PURCHASE ORDER	0.00%
---	-------

SECTIONS	BRANCH	FURNITURE CODE	SPECIFIED QUANTITY	BID QUANTITY	BID UNIT PRICE	EXTENDED PRICE	WARRANTY DURATION (1yr, 5yr,Lifetime,etc.)	LEAD TIME IF GREATER THAN 16 WEEKS (in weeks)	NOTES
----------	--------	----------------	--------------------	--------------	----------------	----------------	--	---	-------

SECTION 1 - LECTERNS, DISPLAYS, MISC.

1	HILLIARD	ACC-03-14	1			\$0.00			
1	DUBLIN	ACC-03-17	1			\$0.00			
1	MLK	ACC-04A-21	1			\$0.00			
1	HILLIARD	ACC-06-14	0			\$0.00			Revised per Info Letter No. 2
1	HILLIARD	ACC-06-14	0			\$0.00			Revised per Info Letter No. 2
1	HILLIARD	ACC-06-14	0			\$0.00			Revised per Info Letter No. 2
1	HILLIARD	ACC-06-14	0			\$0.00			Revised per Info Letter No. 2
1	HILLIARD	ACC-06-14	0			\$0.00			Revised per Info Letter No. 2
1	HILLIARD	ACC-06-14	0			\$0.00			Revised per Info Letter No. 2
1	MLK	ACC-07-21	2			\$0.00			
1	HILLIARD	ACC-07B-14	1			\$0.00			
1	HILLIARD	ACC-07B-14	1			\$0.00			
1	HILLIARD	ACC-07B-14	1			\$0.00			
1	HILLIARD	ACC-10-14	0			\$0.00			Revised per Info Letter No. 2
1	HILLIARD	ACC-11-14	0			\$0.00			Revised per Info Letter No. 2
1	MLK	SH-01-21	1			\$0.00			
1	HILLIARD	SMU-04A-14	0			\$0.00			Revised per Info Letter No. 2
1	HILLIARD	SMU-04B-14	0			\$0.00			Revised per Info Letter No. 2
1	HILLIARD	SMU-04C-14	0			\$0.00			Revised per Info Letter No. 2
1	HILLIARD	SSMX60-24	0			\$0.00			Revised per Info Letter No. 2
1	HILLIARD	SWU-01-14	0			\$0.00			Revised per Info Letter No. 2
1	LINDEN	SWU-01-23	1			\$0.00			
1	MLK	SWU-01A-21	1			\$0.00			

SECTION 2 - TACKBOARDS, GLASSBOARDS, AND MARKERBOARDS

2	DUBLIN	ACC-08a-17	2			\$0.00			
2	DUBLIN	ACC-09a-17	4			\$0.00			
2	DUBLIN	ACC-09b-17	3			\$0.00			
2	DUBLIN	ACC-13b-17	2			\$0.00			
2	HILLIARD	ACC-9C-14	0			\$0.00			
2	HILLIARD	ACC-9C-14	0			\$0.00			
2	HILLIARD	ACC-9C-14	0			\$0.00			
2	HILLIARD	ACC-9C-14	0			\$0.00			
2	HILLIARD	ACC-9C-14	0			\$0.00			
2	HILLIARD	ACC-9C-14	0			\$0.00			
2	HILLIARD	ACC-9C-14	0			\$0.00			
2	HILLIARD	ACC-9C-14	0			\$0.00			
2	HILLIARD	ACC-9C-14	0			\$0.00			
2	HILLIARD	ACC-9C-14	12			\$0.00			Qty revised per Info Letter No. 4
2	HILLIARD	ACC-9D-14	1			\$0.00			
2	HILLIARD	ACC-9D-14	1			\$0.00			
2	HILLIARD	ACC-9E-14	1			\$0.00			
2	MLK	FB-01-21	1			\$0.00			

SECTIONS	BRANCH	FURNITURE CODE	SPECIFIED QUANTITY	BID QUANTITY	BID UNIT PRICE	EXTENDED PRICE	WARRANTY DURATION (1yr, 5yr,Lifetime,etc.)	LEAD TIME IF GREATER THAN 16 WEEKS (in weeks)	NOTES
2	HILLIARD	FLN-01-14	0			\$0.00			Revised per Info Letter No. 2
2	HILLTOP	TB-02-43	1			\$0.00			
2	HILLIARD	TB-03-24	1			\$0.00			
2	HILLIARD	TB-03-24	1			\$0.00			
2	MLK	TB-04-21	3			\$0.00			
2	MLK	WTB-01B-21	8			\$0.00			
2	MLK	WTB-01C-21	6			\$0.00			
2	MLK	WTB-01D-21	1			\$0.00			
2	MLK	WTB-01E-21	1			\$0.00			
2	MLK	WTB-01F-21	1			\$0.00			

SECTION 3 - BENCHES

3	MLK	BEN-02-21	8			\$0.00			
3	GAHANNA	BEN-02-27	3			\$0.00			
3	HILLIARD	BEN-02A-14	1			\$0.00			
3	HILLIARD	BEN-02A-14	1			\$0.00			
3	MLK	BEN-03-21	1			\$0.00			
3	HILLIARD	BEN-03A-14	2			\$0.00			
3	HILLIARD	BEN-03B-14	1			\$0.00			
3	KARL ROAD	BEN-05-25	2			\$0.00			

SECTION 4 - SYSTEM FURNITURE, DESKS, FILES

4	HILLIARD	BXF-01-14	4			\$0.00			
4	HILLIARD	BXF-02-14	0			\$0.00			Qty revised per Info Letter No. 4
4	HILLIARD	BXF-02-14	0			\$0.00			Qty revised per Info Letter No. 4
4	HILLIARD	BXF-02-14	3			\$0.00			Qty revised per Info Letter No. 4
4	HILLIARD	DKW-01-14	6			\$0.00			
4	DUBLIN	DKW-01-17	6			\$0.00			
4	MLK	DKW-01A-21	1			\$0.00			
4	MLK	DKW-01B-21	1			\$0.00			
4	HILLIARD	DKW-02-14	4			\$0.00			
4	DUBLIN	DKW-02-17	4			\$0.00			
4	MLK	DKW-02-21	1			\$0.00			
4	HILLIARD	DKW-03-14	1			\$0.00			
4	DUBLIN	DKW-03-17	1			\$0.00			
4	MLK	DKW-03-21	1			\$0.00			
4	MLK	DKW-04-21	1			\$0.00			

SECTION 5 - STORAGE CABINETS

5	HILLIARD	CAB-01-14	1			\$0.00			
5	MLK	CAB-01-21	1			\$0.00			
5	MLK	CAB-03-21	5			\$0.00			
5	SOUTHEAST	CAB-03-35	1			\$0.00			
5	HILLIARD	CAB-04-14	1			\$0.00			
5	HILLIARD	CAB-05-14	1			\$0.00			
5	HILLIARD	CAB-05-14	1			\$0.00			
5	LIVINGSTON	CAB-07-33	2			\$0.00			
5	SOUTHEAST	CAB-08-35	3			\$0.00			
5	FRANKLINTON	CAB-09-41	1			\$0.00			

SECTION 6 - CHAIRS

6	GAHANNA	CGP-01-27	4			\$0.00			
6	HILLIARD	CSI-01-14	2			\$0.00			
6	HILLIARD	CSI-01-14	2			\$0.00			
6	HILLIARD	CSI-01-14	2			\$0.00			
6	HILLIARD	CSI-01-14	32			\$0.00			
6	HILLIARD	CSI-01-14	18			\$0.00			
6	HILLIARD	CSI-01-14	2			\$0.00			
6	HILLIARD	CSI-01-14	4			\$0.00			
6	HILLIARD	CSI-01-14	2			\$0.00			
6	HILLIARD	CSI-01-14	2			\$0.00			
6	HILLIARD	CSI-01-14	2			\$0.00			
6	HILLIARD	CSI-01-14	10			\$0.00			
6	HILLIARD	CSI-01-14	14			\$0.00			
6	HILLIARD	CSI-01-14	12			\$0.00			
6	HILLIARD	CSI-01-14	12			\$0.00			
6	DUBLIN	CSI-01-17	112			\$0.00			
6	MLK	CSI-01-21	50			\$0.00			
6	LINDEN	CSI-01-23	25			\$0.00			
6	KARL ROAD	CSI-01-25	16			\$0.00			
6	GAHANNA	CSI-01-27	6			\$0.00			
6	SOUTHEAST	CSI-01-35	6			\$0.00			
6	SOUTH HIGH	CSI-01-36	20			\$0.00			
6	FRANKLINTON	CSI-01-41	4			\$0.00			
6	FRANKLINTON	CSI-01-41	7			\$0.00			
6	HILLIARD	CSI-01A-14	1			\$0.00			
6	HILLIARD	CSI-01A-14	1			\$0.00			
6	HILLIARD	CSI-01A-14	2			\$0.00			
6	HILLIARD	CSI-01A-14	2			\$0.00			
6	HILLIARD	CSI-01A-14	2			\$0.00			
6	HILLIARD	CSI-01A-14	33			\$0.00			Qty revised per Info Letter No. 4
6	HILLIARD	CSI-01A-14	18			\$0.00			
6	HILLIARD	CSI-01A-14	1			\$0.00			
6	HILLIARD	CSI-01A-14	4			\$0.00			
6	HILLIARD	CSI-01A-14	2			\$0.00			
6	HILLIARD	CSI-01A-14	8			\$0.00			

SECTIONS	BRANCH	FURNITURE CODE	SPECIFIED QUANTITY	BID QUANTITY	BID UNIT PRICE	EXTENDED PRICE	WARRANTY DURATION (1yr, 5yr,Lifetime,etc.)	LEAD TIME IF GREATER THAN 16 WEEKS (in weeks)	NOTES
6	HILLIARD	CSI-01A-14	1			\$0.00			
6	HILLIARD	CSI-01A-14	1			\$0.00			
6	HILLIARD	CSI-01A-14	1			\$0.00			
6	HILLIARD	CSI-01A-14	1			\$0.00			
6	HILLIARD	CSI-01A-14	2			\$0.00			
6	HILLIARD	CSI-01A-14	20			\$0.00			
6	HILLIARD	CSI-01A-14	2			\$0.00			
6	HILLIARD	CSI-01A-14	2			\$0.00			
6	HILLIARD	CSI-01A-14	2			\$0.00			
6	HILLIARD	CSI-01A-14	5			\$0.00			
6	HILLIARD	CSI-01A-14	14			\$0.00			
6	HILLIARD	CSI-01A-14	12			\$0.00			
6	HILLIARD	CSI-01A-14	12			\$0.00			
6	DUBLIN	CSI-01a-17	113			\$0.00			
6	MLK	CSI-01A-21	44			\$0.00			
6	LINDEN	CSI-01a-23	25			\$0.00			
6	KARL ROAD	CSI-01a-25	16			\$0.00			
6	GAHANNA	CSI-01a-27	6			\$0.00			
6	SOUTHEAST	CSI-01a-35	6			\$0.00			
6	SOUTH HIGH	CSI-01a-36	20			\$0.00			
6	FRANKLINTON	CSI-01a-41	4			\$0.00			
6	DUBLIN	CSI-01aa-17	10			\$0.00			
6	HILLIARD	CSI-01B-14	18			\$0.00			
6	HILLIARD	CSI-01B-14	0			\$0.00			Qty revised per Info Letter No. 4
6	WHETSTONE	CSI-01b-15	3			\$0.00			
6	DUBLIN	CSI-01b-17	7			\$0.00			
6	KARL ROAD	CSI-01b-25	25			\$0.00			
6	KARL ROAD	CSI-01b-25	4			\$0.00			
6	FRANKLINTON	CSI-01b-41	2			\$0.00			
6	HILLTOP	CSI-01b-43	9			\$0.00			
6	HILLIARD	CSI-01C-14	1			\$0.00			
6	HILLIARD	CSI-01C-14	7			\$0.00			Qty revised per Info Letter No. 4
6	HILLIARD	CSI-01C-14	6			\$0.00			
6	WHETSTONE	CSI-01c-15	3			\$0.00			
6	DUBLIN	CSI-01c-17	7			\$0.00			
6	KARL ROAD	CSI-01c-25	30			\$0.00			
6	KARL ROAD	CSI-01c-25	4			\$0.00			
6	SOUTH HIGH	CSI-01c-36	2			\$0.00			
6	FRANKLINTON	CSI-01c-41	2			\$0.00			
6	FRANKLINTON	CSI-01c-41	10			\$0.00			
6	HILLTOP	CSI-01c-43	9			\$0.00			
6	MLK	CSI-01D-21	22			\$0.00			
6	WHITEHALL	CSI-01D-32	2			\$0.00			
6	MLK	CSI-01F-21	21			\$0.00			
6	FRANKLINTON	CSI-03-41	4			\$0.00			
6	HILLIARD	CSI-03A-14	0			\$0.00			Qty revised per Info Letter No. 4
6	HILLIARD	CSI-03A-14	0			\$0.00			Qty revised per Info Letter No. 4
6	HILLIARD	CSI-03A-14	8			\$0.00			Qty revised per Info Letter No. 4
6	DUBLIN	CSI-03a-17	12			\$0.00			
6	MLK	CSI-03A-21	16			\$0.00			
6	LINDEN	CSI-03a-23	8			\$0.00			
6	HILLIARD	CSI-03B-14	28			\$0.00			Qty revised per Info Letter No. 4
6	DUBLIN	CSI-03b-17	12			\$0.00			
6	MLK	CSI-03B-21	8			\$0.00			
6	MLK	CSI-04-21	12			\$0.00			
6	HILLIARD	CSI-04A-14	7			\$0.00			Qty revised per Info Letter No. 4
6	DUBLIN	CSI-04a-17	6			\$0.00			
6	MLK	CSI-04A-21	12			\$0.00			
6	LINDEN	CSI-04a-23	15			\$0.00			
6	HILLIARD	CSI-04B-14	8			\$0.00			Qty revised per Info Letter No. 4
6	DUBLIN	CSI-04b-17	6			\$0.00			
6	LINDEN	CSI-04b-23	15			\$0.00			
6	HILLIARD	CSI-05-14	19			\$0.00			
6	HILLIARD	CSI-06A-14	22			\$0.00			
6	HILLIARD	CSI-06B-14	22			\$0.00			
6	HILLIARD	CST-02-14	8			\$0.00			
6	HILLIARD	CST-02-14	4			\$0.00			
6	HILLIARD	CST-02-14	8			\$0.00			
6	HILLIARD	CST-02-14	16			\$0.00			
6	HILLIARD	CST-03-14	1			\$0.00			
6	HILLIARD	CST-03-14	1			\$0.00			
6	MLK	CST-04-21	2			\$0.00			
6	HILLIARD	CST-05-14	4			\$0.00			
6	HILLIARD	CST-05-14	8			\$0.00			
6	WHITEHALL	CST-05-32	6			\$0.00			
6	HILLIARD	CTS-01-14	10			\$0.00			
6	HILLIARD	CTS-01-14	1			\$0.00			
6	WHETSTONE	CTS-01-15	15			\$0.00			
6	DUBLIN	CTS-01-17	11			\$0.00			
6	MLK	CTS-01-21	7			\$0.00			
6	GAHANNA	CTS-01-27	11			\$0.00			
6	SOUTH HIGH	CTS-01-36	2			\$0.00			
SECTION 7 - LOUNGE FURNITURE									
7	HILLIARD	CLN-01A-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01A-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01A-14	0			\$0.00			Qty revised per Info Letter No. 4

SECTIONS	BRANCH	FURNITURE CODE	SPECIFIED QUANTITY	BID QUANTITY	BID UNIT PRICE	EXTENDED PRICE	WARRANTY DURATION (1yr, 5yr,Lifetime,etc.)	LEAD TIME IF GREATER THAN 16 WEEKS (in weeks)	NOTES
7	HILLIARD	CLN-01A-14	12			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01B-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01B-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01B-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01B-14	12			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01C-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01C-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01C-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01C-14	12			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01D-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01D-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01D-14	0			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-01D-14	12			\$0.00			Qty revised per Info Letter No. 4
7	HILLIARD	CLN-02A-14	4			\$0.00			
7	HILLIARD	CLN-02A-14	8			\$0.00			
7	HILLIARD	CLN-02A-14	2			\$0.00			
7	HILLIARD	CLN-02A-14	2			\$0.00			
7	HILLIARD	CLN-02A-14	2			\$0.00			
7	HILLIARD	CLN-02B-14	4			\$0.00			
7	HILLIARD	CLN-02B-14	2			\$0.00			
7	HILLIARD	CLN-02B-14	4			\$0.00			
7	HILLIARD	CLN-02B-14	4			\$0.00			
7	HILLIARD	CLN-02B-14	4			\$0.00			
7	GAHANNA	CLN-07-27	2			\$0.00			
7	LIVINGSTON	CLN-07-33	2			\$0.00			
7	SOUTHEAST	CLN-07-35	4			\$0.00			
7	NEW ALBANY	CLN-07-54	2			\$0.00			
7	LIVINGSTON	CLN-09-33	2			\$0.00			
7	HILLTOP	CLN-09-43	4			\$0.00			
7	MLK	CLN-09F-21	11			\$0.00			
7	MLK	CLN-09G-21	2			\$0.00			
7	MLK	CLN-09H-21	6			\$0.00			
7	MLK	CLN-09K-21	4			\$0.00			
7	MLK	CLN-11-21	1			\$0.00			
7	KARL ROAD	CLN-12-25	3			\$0.00			
7	HILLIARD	CLN-13-14	2			\$0.00			
7	HILLIARD	CLN-13-14	4			\$0.00			
7	WHETSTONE	CLN-13-15	4			\$0.00			
7	GAHANNA	CLN-13-27	4			\$0.00			
7	HILLTOP	CLN-13-43	5			\$0.00			
7	HILLIARD	CLN-14-14	10			\$0.00			
7	KARL ROAD	CLN-14-25	4			\$0.00			
7	FRANKLINTON	CLN-14-41	3			\$0.00			
7	HILLIARD	CLN-17-14	6			\$0.00			
7	HILLIARD	CLN-18A-14	16			\$0.00			
7	HILLIARD	CLN-18B-14	16			\$0.00			
7	HILLIARD	CLN-18C-14	16			\$0.00			
7	HILLIARD	CLN-19-14	16			\$0.00			
7	MLK	CLN-19-21	7			\$0.00			
7	MLK	OTO-01A-21	5			\$0.00			
7	MLK	OTO-01B-21	5			\$0.00			
7	MLK	OTO-01C-21	3			\$0.00			
7	GAHANNA	OTO-02-27	3			\$0.00			
7	HILLIARD	OTO-02A-14	1			\$0.00			
7	HILLIARD	OTO-02A-14	3			\$0.00			
7	HILLIARD	OTO-02B-14	1			\$0.00			
7	HILLIARD	OTO-02B-14	3			\$0.00			
7	HILLIARD	OTO-02C-14	1			\$0.00			
7	HILLIARD	OTO-02C-14	2			\$0.00			

SECTION 8 - TABLES									
8	LINDEN	TBL 16-23	12			\$0.00			
8	KARL ROAD	TBL 16-25	15			\$0.00			
8	SOUTH HIGH	TBL 16-36	10			\$0.00			
8	MLK	TBL-01-21	3			\$0.00			
8	MLK	TBL-01A-21	35			\$0.00			
8	MLK	TBL-02-21	2			\$0.00			
8	DUBLIN	TBL-03-17	6			\$0.00			
8	KARL ROAD	TBL-03-25	2			\$0.00			
8	SOUTHEAST	TBL-03-35	6			\$0.00			
8	HILLIARD	TBL-04-14	1			\$0.00			
8	HILLIARD	TBL-04-14	1			\$0.00			
8	HILLIARD	TBL-04-14	1			\$0.00			
8	HILLIARD	TBL-04-14	1			\$0.00			
8	HILLIARD	TBL-04-14	4			\$0.00			
8	HILLIARD	TBL-04-14	10			\$0.00			
8	HILLIARD	TBL-04-14	2			\$0.00			
8	HILLIARD	TBL-04-14	8			\$0.00			
8	WHETSTONE	TBL-04-15	3			\$0.00			
8	DUBLIN	TBL-04-17	24			\$0.00			
8	MLK	TBL-04-21	16			\$0.00			
8	KARL ROAD	TBL-04-25	10			\$0.00			
8	GAHANNA	TBL-04-27	6			\$0.00			
8	FRANKLINTON	TBL-04-41	4			\$0.00			
8	HILLTOP	TBL-04-43	9			\$0.00			
8	MLK	TBL-04B-21	2			\$0.00			
8	HILLIARD	TBL-05-14	1			\$0.00			
8	HILLIARD	TBL-05-14	1			\$0.00			

SECTIONS	BRANCH	FURNITURE CODE	SPECIFIED QUANTITY	BID QUANTITY	BID UNIT PRICE	EXTENDED PRICE	WARRANTY DURATION (1yr, 5yr,Lifetime,etc.)	LEAD TIME IF GREATER THAN 16 WEEKS (in weeks)	NOTES
8	HILLIARD	TBL-05-14	1			\$0.00			
8	HILLIARD	TBL-05-14	1			\$0.00			
8	HILLIARD	TBL-05-14	1			\$0.00			
8	HILLIARD	TBL-05-14	1			\$0.00			
8	HILLIARD	TBL-05-14	1			\$0.00			
8	HILLIARD	TBL-06-14	0			\$0.00			Revised per Info Letter No. 2
8	HILLIARD	TBL-07-14	3			\$0.00			
8	HILLIARD	TBL-07-14	2			\$0.00			
8	DUBLIN	TBL-08-17	1			\$0.00			
8	DUBLIN	TBL-08a-17	1			\$0.00			
8	HILLIARD	TBL-08B-14	1			\$0.00			
8	DUBLIN	TBL-09-17	1			\$0.00			
8	HILLIARD	TBL-09A-14	1			\$0.00			
8	DUBLIN	TBL-09a-17	6			\$0.00			
8	DUBLIN	TBL-09b-17	1			\$0.00			
8	DUBLIN	TBL-09c-17	2			\$0.00			
8	HILLIARD	TBL-10B-14	0			\$0.00			Revised per Info Letter No. 2
8	HILLIARD	TBL-10C-14	0			\$0.00			Revised per Info Letter No. 2
8	HILLIARD	TBL-11-14	0			\$0.00			Revised per Info Letter No. 2
8	HILLIARD	TBL-13-14	2			\$0.00			
8	DUBLIN	TBL-13-17	3			\$0.00			
8	MLK	TBL-13-21	2			\$0.00			
8	HILLIARD	TBL-13A-14	2			\$0.00			Qty revised per Info Letter No. 4
8	LINDEN	TBL-13a-23	2			\$0.00			
8	HILLIARD	TBL-13B-14	1			\$0.00			
8	HILLIARD	TBL-13B-14	2			\$0.00			
8	HILLIARD	TBL-14B-14	24			\$0.00			
8	HILLIARD	TBL-14B-14	4			\$0.00			
8	HILLIARD	TBL-14B-14	12			\$0.00			
8	HILLIARD	TBL-14B-14	2			\$0.00			
8	HILLIARD	TBL-15-14	1			\$0.00			
8	HILLIARD	TBL-15-14	3			\$0.00			
8	HILLIARD	TBL-15-14	1			\$0.00			
8	HILLIARD	TBL-15-14	2			\$0.00			
8	DUBLIN	TBL-15-17	3			\$0.00			
8	MLK	TBL-15-21	3			\$0.00			
8	SOUTH HIGH	TBL-15-36	1			\$0.00			
8	DUBLIN	TBL-16-17	27			\$0.00			
8	DUBLIN	TBL-16a-17	2			\$0.00			
8	DUBLIN	TBL-17-17	2			\$0.00			
8	MLK	TBL-17-21	1			\$0.00			
8	DUBLIN	TBL-18-17	1			\$0.00			
8	HILLIARD	TBL-20-14	1			\$0.00			
8	HILLIARD	TBL-20-14	1			\$0.00			
8	HILLIARD	TBL-20-14	1			\$0.00			
8	HILLIARD	TBL-22-14	2			\$0.00			
8	HILLIARD	TBL-24B-14	2			\$0.00			
8	HILLIARD	TBL-27-14	2			\$0.00			
8	HILLIARD	TBL-27-14	1			\$0.00			
8	HILLIARD	TBL-29-14	7			\$0.00			
8	GAHANNA	TBL-29-27	1			\$0.00			
8	HILLIARD	TBL-30-14	2			\$0.00			
8	HILLIARD	TBL-30-14	3			\$0.00			
8	HILLIARD	TBL-31-14	2			\$0.00			
8	HILLIARD	TBL-31-14	3			\$0.00			
8	MLK	TBL-31A-21	2			\$0.00			
8	MLK	TBL-32-21	1			\$0.00			
8	HILLIARD	TBL-33-14	0			\$0.00			Qty revised per Info Letter No. 4
8	HILLIARD	TBL-33-14	0			\$0.00			Qty revised per Info Letter No. 4
8	HILLIARD	TBL-34-14	4			\$0.00			
8	HILLIARD	TBL-35-14	11			\$0.00			
8	HILLIARD	UMB-01-A	7			\$0.00			

SECTION 9 - OCCASSIONAL TABLES

9	MLK	TBL-07-21	12			\$0.00			
9	LIVINGSTON	TBL-07-33	3			\$0.00			
9	SOUTHEAST	TBL-07-35	2			\$0.00			
9	FRANKLINTON	TBL-07-41	2			\$0.00			
9	HILLTOP	TBL-07-43	2			\$0.00			
9	HILLIARD	TBL-07A-14	1			\$0.00			
9	HILLIARD	TBL-07A-14	1			\$0.00			
9	HILLIARD	TBL-07A-14	1			\$0.00			
9	HILLIARD	TBL-07A-14	1			\$0.00			
9	HILLIARD	TBL-07A-14	2			\$0.00			
9	HILLIARD	TBL-07A-14	2			\$0.00			
9	HILLIARD	TBL-07A-14	6			\$0.00			Qty revised per Info Letter No. 4
9	HILLIARD	TBL-07A-14	2			\$0.00			
9	HILLIARD	TBL-07A-14	3			\$0.00			
9	HILLIARD	TBL-07A-14	8			\$0.00			
9	HILLIARD	TBL-07A-14	1			\$0.00			
9	HILLIARD	TBL-07B-14	1			\$0.00			
9	HILLIARD	TBL-12-14	2			\$0.00			
9	HILLIARD	TBL-12-14	1			\$0.00			
9	HILLIARD	TBL-12-14	1			\$0.00			
9	HILLIARD	TBL-12-14	1			\$0.00			
9	HILLIARD	TBL-12-14	4			\$0.00			

Project Name: CML Bulk Furniture Purchase Phase 2
Address: 96 South Grant Av, Columbus, OH 43215

Owner: Columbus Metropolitan Library
17-026 Furniture Bulk Purchase Phase 2

Question #	Initiator	Branch	Furniture Piece	Date Initiated	Question / Clarification Request	Response	Response by	Date Answered	Distributed to Bidders
1	ContOff			11/10/17	Do we need to bid all items or can we submit selective items?	Bidders do not have to bid on every item; input "Bid Quantity" on the Excel Bid Form for items you're bidding on.	Dave Brown	11/13/17	Info Let No.1
2	ContOff			11/10/17	Please confirm that all pricing must include all price increases and be held until 12/31/2020 or are we allowed to include escalator price increases by year?	Unit Prices shall be complete and good through 12/31/20; include all price increases, freight, labor, trucking, trash removal, etc. for an "ALL in" Unit Price.	Dave Brown	11/13/17	Info Let No.1
3	ContOff			11/10/17	Can you send Excel version of bid form?	Will be included with Information Letter No. 1	Dave Brown	11/13/17	Info Let No.1
4	ContOff			11/10/17	Please confirm that we should use the quantities shown on the spec sheets by building?	Include quantities included on the Bid Form; advise of any discrepancies between Spec Sheets and Bid Form.	Dave Brown	11/13/17	Info Let No.1
5	ContOff			11/10/17	Will each building have a loading dock or will we have access to deliver through front doors for 1 floor building?	Assume loading dock will not be available; all delivers through the front doors	Dave Brown	11/13/17	Info Let No.1
6	ContOff			11/10/17	For the buildings with 2 floors, will we have access to elevators?	Assume elevators will not be available; use stairs to transport furniture.	Dave Brown	11/13/17	Info Let No.1
7	Dupler	Hilliard		11/14/17	A few spec pages are tagged "CLM TO PROVIDE", for example FLN-01-14. Are we still to provide pricing for these items?	No. Please have the bidders ignore all pages that have the "CML TO PROVIDE." CHANGE; Bidder to provide, ignore stamp "CML to Provide"	Steve Magee	11/15/17	Info Let No.2
8	ContOff	multi		11/14/17	CML had issues with the Emeco chair soft glides in the past since the items were being used on carpet. Will you please find out what type of floors these chairs will be used on? They are specified in Hilliard, Dublin, and MLK Jr. branches as well as Linden and Franklinton.	For all branches; change "Emeco chair soft glides" to "Emeco chair hard glides".	Steve Magee	11/15/17	Info Let No.2
9	ContOff	Hilliard	TBL-13A-14	11/14/17	Please inform CML that we do not offer the grommets & smith system for the tables. This applies to TBL-13A-14 for the Hilliard branch.	So noted.	Steve Magee	11/15/17	Info Let No.2
10	King	Dublin	DKW -03-17	11/15/17	Dublin Branch DKW-01-17 Haworth Intuity. Furniture Notes call out "1 grommet centered per workstation". Finish Notes call out "integrated hatch units at each station". Which is being requested?	1 Grommet Centered per workstation	NBBJ	11/29/17	
11	King	Dublin	DKW -03-17	11/15/17	Dublin Branch DKW -03-17 The finish notes call out an adaptable Components Tackboard. Notes on second page call out for a 54" high tackable acoustical surround in front of desk. Is a tackable acoustical panel being requested or a tackable modesty panel?	Provide a tackable panel	NBBJ	11/29/17	
12	King	Hilliard	TBL-08B-14	11/15/17	Hilliard Branch TBL-08B-14 the model number is for a 48" table the discription calls for a 54" table. Which is correct?	Diameter of table top to be 54.0". Corrected on TBL-08B-14 specification summary dated 11/30/2017	Annie Neumer	11/30/17	
13	King	Hilliard	TBL-30-14	11/15/17	Hilliard Branch TBL-30-14 No quantity is specified. How many do you want?	Refer to "Specified Quantity" on the Bid Form, total count =5.	Dave Brown	11/18/17	Info Let No 4
14	King	Hilliard	DKW-01-14	11/15/17	Hilliard Branch DKW-01014 Are these workstations to be powered or not powered?	DKW-01-14 workstations to be powered. Added supplementatl information sheet for DKW-01-14 to specification summary dated 11/30/2017	Annie Neumer	11/30/17	
15	King	Hilliard	DKW-01-14	11/15/17	DKW-01-14 What size worksurface is being requested? Dimension calls for 46" and the image calls for 48". This is contradicting, please confirm. Size	Worksurface size to be 24" x 48", not including vertical panel. Corrected on DKW-01-14 specification summary dated 11/30/2017	Annie Neumer	11/30/17	
16	King	Hilliard	DKW-01-14	11/15/17	DWK-01-14 Please confirm if the access hatch is desired; do all the locations need to match? Other branches already have the hatch installed & the bid calls for hatch at Dublin and MLK JR.]	Supplemental information sheet including informaiton for cable management for DKW-01-14 added 11/30/2017.	Annie Neumer	11/30/17	

Project Name: CML Bulk Furniture Purchase Phase 2
Address: 96 South Grant Av, Columbus, OH 43215

Owner: Columbus Metropolitan Library
17-026 Furniture Bulk Purchase Phase 2

Question #	Initiator	Branch	Furniture Piece	Date Initiated	Question / Clarification Request	Response	Response by	Date Answered	Distributed to Bidders
17	King	Hilliard	DKW-01-14	11/15/17	DKW-01-14 Center spine screens are not called out, but a tackboard is mentioned. Is the 28.5"D screen the only tackable surface being requested? Please confirm.	Tackable surface indicated in diagram. I believe this 'center spine' screen is the only tackable surface. Notes added to specification summary sheet DKW-01-14 dated 11/30/2017	Annie Neumer	11/30/17	
18	King	Hilliard	DKW-02-14	11/15/17	Hilliard Branch DKW-02-14 What size tackboard is being requested. Bid did not specify.	(2) Tackable surfaces are shown in diagram. Based on the sketch, tackable surface width to be 60.0"W and 66.0"W. Dealer to confirm height of available tackable surfaces for this model.	Annie Neumer	11/22/17	
19	King	Hilliard	DKW-03-14	11/15/17	Hilliard DKW-03-14 Please confirm the size for both the main desk and the return	Added supplemental information sheet DKW-03-14 to specification summary dated 11/30/2017. size of main desk and return indicated on this sheet.	Annie Neumer	11/30/17	
20	King	Dublin	All Enwork table	11/15/17	Dublin Branch All Enwork table can we use Frosty white vs Formica New White. (This is an exact match)	Yes	NBBJ	11/29/17	
21	Loth	Dublin Hilliard MLK		11/15/17	In order for LOTH to properly layout the workstations we will need the CAD plan from Design Group for the Hilliard Branch. Please provide approval that this file can be sent to LOTH.	For Dublin, Hilliard and MLK branches; email Dbrown@tcco.com the applicable Arch's Electronic File waiver. Dave Brown will then forward the applicable link and/or files. Waivers included with Information Letter No. 4	Dave Brown		Info Let No. 4
22	Loth	MLK	CSI-04-21	11/15/17	Substitution Request. Change ALLSTEEL CLARITY to Global Total Office Solar Chair	REJECTED	CML	11/29/17	
23	Loth	MLK	CSI-04A-21	11/15/17	Substitution Request. Change ALLSTEEL CLARITY to Global Total Office Solar Chair	REJECTED	CML	11/29/17	
24	Loth	MLK	DKW-01A-21	11/15/17	Substitution Request. Change Haworth Intuity to Steelcase Frame:one	Accepted	Steve Magee	11/21/17	
25	Loth	MLK	DKW-01B-21	11/15/17	Substitution Request. Change Haworth Compose to Steelcase Answer	Accepted	Steve Magee	11/21/17	
26	Loth	MLK	DKW-02-21	11/15/17	Substitution Request. Change Haworth Compose to Steelcase Answer	Accepted	Steve Magee	11/21/17	
27	Loth	MLK	DKW-03-21	11/15/17	Substitution Request. Change Haworth Compose to Steelcase Answer	Accepted	Steve Magee	11/21/17	
28	Loth	MLK	DKW-04-21	11/15/17	Substitution Request. Change Haworth Compose to Steelcase Answer	Accepted	Steve Magee	11/21/17	
29	Loth	Dublin	CSI-04A-17	11/15/17	Substitution Request. Change ALLSTEEL CLARITY to Global Total Office Solar Chair	REJECTED	CML	11/29/17	
30	Loth	Dublin	CSI-04B-17	11/15/17	Substitution Request. Change ALLSTEEL CLARITY to Global Total Office Solar Chair	REJECTED	CML	11/29/17	
31	Loth	Dublin	CTS-01-17	11/15/17	Substitution Request. Change Allsteel Access Mesh Back to Global Total Office Spritz Tilter	Accepted. Sample requested.	CML	11/29/17	
32	Loth	Dublin	DKW-01-17	11/15/17	Substitution Request. Change Haworth Intuity to Steelcase Frame:one	Accepted	Steve Magee	11/21/17	
33	Loth	Dublin	DKW-02-17	11/15/17	Substitution Request. Change Haworth Compose to Steelcase Answer	Accepted	Steve Magee	11/21/17	
34	Loth	Dublin	DKW-03-17	11/15/17	Substitution Request. Change Haworth Compose to Steelcase Answer	Accepted	Steve Magee	11/21/17	
35	Loth	Hilliard	CSI-04A-14	11/15/17	Substitution Request. Change ALLSTEEL CLARITY to Global Total Office Solar Chair	REJECTED	CML	11/29/17	
36	Loth	Hilliard	CSI-04B-14	11/15/17	Substitution Request. Change ALLSTEEL CLARITY to Global Total Office Solar Chair	REJECTED	CML	11/29/17	
37	Loth	Hilliard	CSI-05-14	11/15/17	Substitution Request. Change Allsteel Vacinity to Dauphin Fiore Side	Accepted to bid - Please provide sample. 1 Sample required for all substitutions for all projects.	CML	11/29/17	
38	Loth	Hilliard	CTS-01-14	11/15/17	Substitution Request. Change Allsteel Access Mesh Back to Global Total Office Spritz Tilter	Accepted	CML	11/29/17	

Project Name: CML Bulk Furniture Purchase Phase 2
 Address: 96 South Grant Av, Columbus, OH 43215

Owner: Columbus Metropolitan Library
 17-026 Furniture Bulk Purchase Phase 2

Question #	Initiator	Branch	Furniture Piece	Date Initiated	Question / Clarification Request	Response	Response by	Date Answered	Distributed to Bidders
39	Loth	Hilliard	TBL-14B-14	11/15/17	Substitution Request. Change Allsteel Table to Steelcase Arika	Accepted	Steve Magee	11/21/17	
40	Loth	Hilliard	TBL-29-14	11/15/17	Substitution Request. Change Allsteel Table to Global Total Office Swap Table	Accepted	Steve Magee	11/21/17	
41	Loth	Hilliard	TBL-30-14	11/15/17	Substitution Request. Change Allsteel Table to Global Total Office Swap Table	Accepted	Steve Magee	11/21/17	
42	King	MLK	CLN-09F-21	11/15/17	Substitution Request. Change EKO G1 to Ideon Composium	REJECTED	Steve Magee	11/21/17	
43	King	MLK	CLN-09H-21	11/15/17	Substitution Request. Change Ki Lyra Parlor to JSI Finn Lounge	REJECTED	Steve Magee	11/21/17	
44	King	MLK	CLN-11-21	11/15/17	Substitution Request. Change Turnstone Campfire Big Lounge to JSI Indie Lounge	REJECTED	Steve Magee	11/21/17	
45	King	MLK	CLN-19-21	11/15/17	Substitution Request. Change Nienkamper Blob Lounge Chair to JSI Indie Single Seat Low Lounge	REJECTED	Steve Magee	11/21/17	
46	King	MLK	CSI-01-21	11/15/17	Substitution Request. Change Hon Motivate Armless Chair to Sit On It Relay	REJECTED	CML	11/29/17	
47	King	MLK	CSI-01A-21	11/15/17	Substitution Request. Change Hon Motivate with Arms Chair to Sit On It Relay	REJECTED	CML	11/29/17	
48	King	MLK	CSI-01D-21	11/15/17	Substitution Request. Change Motivate Stacking/Nesting Chair to Sit On It Relay	REJECTED	CML	11/29/17	
49	King	MLK	CSI-01F-21	11/15/17	Substitution Request. Change Motivate Stacking/Nesting with arm Chair to Sit On It Relay	REJECTED	CML	11/29/17	
50	King	MLK	CSI-03A-21	11/15/17	Substitution Request. Change Emeco Navy Children's Chair to KFI Chair	Accepted to bid - Please provide sample. 1 Sample required for all substitutions for all projects.	CML	11/29/17	
51	King	MLK	CSI-03B-21	11/15/17	Substitution Request. Change Emeco Navy Chair to KFI Chair	Accepted to bid - Please provide sample. 1 Sample required for all substitutions for all projects.	CML	11/29/17	
52	King	MLK	CSI-04-21	11/15/17	Substitution Request. Change Allsteel Clarity to Global Office Solar Chair	REJECTED	CML	11/29/17	
53	King	MLK	CSI-04A-21	11/15/17	Substitution Request. Change Allsteel Clarity with arms to Global Solar Chair	REJECTED	CML	11/29/17	
54	King	Dublin	ACC-08A-17	11/15/17	Substitution Request. Change Steelcase Edge to Claridge 800	Accepted	CML	11/29/17	
55	King	Dublin	CSI-01-17	11/15/17	Substitution Request. Change Hon Motivate Armless Chair to Sit On It	REJECTED	CML	11/29/17	
56	King	Dublin	CSI-01A-17	11/15/17	Substitution Request. Change Hon Motivate Arms Chair to Sit On It	REJECTED	CML	11/29/17	
57	King	Dublin	CSI-01AA-17	11/15/17	Substitution Request. Change Hon Motivate Arms Chair to Sit On It	REJECTED	CML	11/29/17	
58	King	Dublin	CSI-01B-17	11/15/17	Substitution Request. Change Hon Motivate Armless Chair to Sit On It	REJECTED	CML	11/29/17	
59	King	Dublin	CSI-01C-17	11/15/17	Substitution Request. Change Hon Motivate Arms Chair to Sit On It	REJECTED	CML	11/29/17	
60	King	Dublin	CSI-03A-17	11/15/17	Substitution Request. Change Emeco Navy Children's Chair to KFI Chair	Accepted to bid - Please provide sample. 1 Sample required for all substitutions for all projects.	CML	11/29/17	
61	King	Dublin	CSI-03B-17	11/15/17	Substitution Request. Change Emeco Navy Chair to KFI Chair	Accepted to bid - Please provide sample. 1 Sample required for all substitutions for all projects.	CML	11/29/17	
62	King	Dublin	CSI-04A-17	11/15/17	Substitution Request. Change Allsteel Clarity with arms to Global Solar Chair	REJECTED	CML	11/29/17	
63	King	Dublin	CSI-04B-17	11/15/17	Substitution Request. Change Allsteel Clarity with arms to Global Solar Chair	REJECTED	CML	11/29/17	
64	King	Dublin	CTS-01-17	11/15/17	Substitution Request. Change Allsteel to Sit On It.	Accepted. Sample requested.	CML	11/29/17	

Project Name: CML Bulk Furniture Purchase Phase 2
 Address: 96 South Grant Av, Columbus, OH 43215

Owner: Columbus Metropolitan Library
 17-026 Furniture Bulk Purchase Phase 2

Question #	Initiator	Branch	Furniture Piece	Date Initiated	Question / Clarification Request	Response	Response by	Date Answered	Distributed to Bidders
65	King	Hilliard	BXF-01-14	11/15/17	Substitution Request. Change Steelcase to Haworth	Accepted	CML	11/29/17	
66	King	Hilliard	BXF-02-14	11/15/17	Substitution Request. Change Steelcase to Haworth	Accepted	CML	11/29/17	
67	King	Hilliard	CAB-01-14	11/15/17	Substitution Request. Change Paoli to Enwork	Accepted	CML	11/29/17	
68	King	Hilliard	CAB-04-14	11/15/17	Substitution Request. Change Paoli to Enwork	Accepted	CML	11/29/17	
69	King	Hilliard	CLN-01A-14	11/15/17	Substitution Request Change EKO G1 to Ideon Composium	REJECTED	Steve Magee	11/21/17	
70	King	Hilliard	CLN-01B-14	11/15/17	Substitution Request Change EKO G1 to Ideon Composium	REJECTED	Steve Magee	11/21/17	
71	King	Hilliard	CLN-01C-14	11/15/17	Substitution Request Change EKO G1 to Ideon Composium	REJECTED	Steve Magee	11/21/17	
72	King	Hilliard	CLN-01D-14	11/15/17	Substitution Request Change EKO G1 to Ideon Composium	REJECTED	Steve Magee	11/21/17	
73	King	Hilliard	CLN-05-14	11/15/17	Substitution Request. Change Nienkamper Blob Lounge Chair to JSI Indie Single Seat Low Lounge	REJECTED	Steve Magee	11/21/17	
74	King	Hilliard	CLN-13-14	11/15/17	Substitution Request. Change Steelcase Campfire to JSI Indie Single Seat Low Lounge	REJECTED	Steve Magee	11/21/17	
75	King	Hilliard	CSI-01-14	11/15/17	Substitution Request. Change Hon Motivate Armless Chair to Sit On It	REJECTED	CML	11/29/17	
76	King	Hilliard	CSI-01A-14	11/15/17	Substitution Request. Change Hon Motivate with Arms Chair to Sit On It Relay	REJECTED	CML	11/29/17	
77	King	Hilliard	CSI-01B-14	11/15/17	Substitution Request. Change Hon Motivate Armless Chair to Sit On It	REJECTED	CML	11/29/17	
78	King	Hilliard	CSI-01C-14	11/15/17	Substitution Request. Change Hon Motivate Arms Chair to Sit On It	REJECTED	CML	11/29/17	
79	King	Hilliard	CSI-03A-14	11/15/17	Substitution Request. Change Emeco Navy Children's Chair to KFI Chair	Accepted to bid - Please provide sample. 1 Sample required for all substitutions for all projects.	CML	11/29/17	
80	King	Hilliard	CSI-04A-14	11/15/17	Substitution Request. Change Allsteel Clarity with arms to Global Solar Chair	REJECTED	CML	11/29/17	
81	King	Hilliard	CSI-04B-14	11/15/17	Substitution Request. Change Allsteel Clarity with arms to Global Solar Chair	REJECTED	CML	11/29/17	
82	King	Hilliard	CSI-05-14	11/15/17	Substitution Request. Change Allsteel Vacinity to KFI Jive	REJECTED	Steve Magee	11/21/17	
83	King	Hilliard	CTS-01-14	11/15/17	Substitution Request. Change Allsteel Access to Sit On It Amplify	Accepted	CML	11/29/17	
84	King	Hilliard	DKW-01-14	11/15/17	Substitution Request. Change Steelcase to Haworth	Accepted	Steve Magee	11/21/17	
85	King	Hilliard	DKW-02-14	11/15/17	Substitution Request. Change Steelcase to Haworth	Accepted	Steve Magee	11/21/17	
86	King	Hilliard	DKW-03-14	11/15/17	Substitution Request. Change Steelcase to Haworth	Accepted	Steve Magee	11/21/17	
87	King	Hilliard	TBL-04-14	11/15/17	Substitution Request. Change Steelcase to Enwork	Accepted	Steve Magee	11/21/17	
88	King	Hilliard	TBL-05-14	11/15/17	Substitution Request. Change Steelcase to Enwork	Accepted	Steve Magee	11/21/17	
89	King	Hilliard	TBL-08B-14	11/15/17	Substitution Request. Change Steelcase to Enwork	Accepted	Steve Magee	11/21/17	
90	King	Hilliard	TBL-09A-14	11/15/17	Substitution Request. Change Steelcase to Enwork	Accepted	Steve Magee	11/21/17	
91	King	Hilliard	TBL-14B-14	11/15/17	Substitution Request. Change Allsteel to Enwork	Accepted	Steve Magee	11/21/17	
92	King	Hilliard	TBL-20-14	11/15/17	Substitution Request. Change Steelcase to Enwork	Accepted	Steve Magee	11/21/17	
93	King	Hilliard	TBL-22-14	11/15/17	Substitution Request. Change Steelcase to Enwork	Accepted	Steve Magee	11/21/17	
94	King	Hilliard	TBL-27-14	11/15/17	Substitution Request. Change Steelcase to Enwork	Accepted	Steve Magee	11/21/17	
95	King	Hilliard	TBL-29-14	11/15/17	Substitution Request. Change Allsteel to Enwork	Accepted	Steve Magee	11/21/17	
96	King	Hilliard	TBL-30-14	11/15/17	Substitution Request. Change Allsteel to Enwork	Accepted	Steve Magee	11/21/17	
97	King	Hilliard	TBL-33-14	11/15/17	Substitution Request. Change Agati to Enwork	REJECTED. Note; Furniture code corrected from TBL-35-14 to TBL-33-14.	Steve Magee	11/21/17	
98	CIC	Dublin	DKW-01-17	11/15/17	Substitution Request. Change Steelcase to Teknion City Line	REJECTED	Steve Magee	11/21/17	
99	CIC	MLK	DKW-01A-21	11/15/17	Substitution Request. Change Steelcase to Teknion City Line	REJECTED	Steve Magee	11/21/17	
100	CIC	MLK	CSI-04-21	11/15/17	Substitution Request. Change Allsteel to Encore	REJECTED	CML	11/29/17	
101	CIC	MLK	CSI-04A-21	11/15/17	Substitution Request. Change Allsteel to Encore	REJECTED	CML	11/29/17	
102	CIC	Hilliard	CSI-04A-14	11/15/17	Substitution Request. Change Allsteel to Encore	REJECTED	CML	11/29/17	
103	CIC	Hilliard	CSI-04B-14	11/15/17	Substitution Request. Change Allsteel to Encore	REJECTED	CML	11/29/17	
104	CIC	Dublin	CSI-04A-17	11/15/17	Substitution Request. Change Allsteel to Encore	REJECTED	CML	11/29/17	

Project Name: CML Bulk Furniture Purchase Phase 2
 Address: 96 South Grant Av, Columbus, OH 43215

Owner: Columbus Metropolitan Library
 17-026 Furniture Bulk Purchase Phase 2

Question #	Initiator	Branch	Furniture Piece	Date Initiated	Question / Clarification Request	Response	Response by	Date Answered	Distributed to Bidders
105	CIC	Dublin	CSI-04B-17	11/15/17	Substitution Request. Change Allsteel to Encore	REJECTED	CML	11/29/17	
106	CIC	Dublin	DKW-03-17	11/15/17	Substitution Request. Change Steelcase to Teknion	REJECTED	Steve Magee	11/21/17	
107	CIC	Hilliard	DKW-01-14	11/15/17	Substitution Request. Change Steelcase to Teknion	REJECTED	Steve Magee	11/21/17	
108	CIC	MLK	DKW-03-21	11/15/17	Substitution Request. Change Steelcase to Teknion	REJECTED	Steve Magee	11/21/17	
109	CIC	MLK	DKW-04-21	11/15/17	Substitution Request. Change Steelcase to Teknion	REJECTED	Steve Magee	11/21/17	
110	CIC	Dublin	TBL-16-17	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
111	CIC	Dublin	TBL-16A-17	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
112	CIC	Dublin	TBL-17-17	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
113	CIC	Hilliard	TBL-14B-14	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
114	CIC	MLK	TBL-01-21	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
115	CIC	MLK	TBL-01A-21	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
116	CIC	Dublin	ACC-09A-17	11/15/17	Substitution Request. Change Clarus to Eisys Inc.	Accepted	CML	11/29/17	
117	CIC	Dublin	ACC-09B-17	11/15/17	Substitution Request. Change Clarus to Eisys Inc.	Accepted	CML	11/29/17	
118	CIC	Dublin	ACC-13B-17	11/15/17	Substitution Request. Change Clarus to Eisys Inc.	Accepted	CML	11/29/17	
119	CIC	Hilliard	ACC-9C-14	11/15/17	Substitution Request. Change Clarus to Eisys Inc.	Accepted	CML	11/29/17	
120	CIC	Hilliard	ACC-9D-14	11/15/17	Substitution Request. Change Clarus to Eisys Inc.	Accepted	CML	11/29/17	
121	CIC	Hilliard	ACC-9E-14		Substitution Request. Change Clarus to Eisys Inc.	Accepted	CML	11/29/17	
122	CIC	MLK	WTB-01B-21	11/15/17	Substitution Request. Change Clarus to Eisys Inc.	Accepted	CML	11/29/17	
123	CIC	MLK	WTB-01C-21	11/15/17	Substitution Request. Change Clarus to Eisys Inc.	Accepted	CML	11/29/17	
124	CIC	MLK	WTB-01D-21	11/15/17	Substitution Request. Change Clarus to Eisys Inc.	Accepted	CML	11/29/17	
125	CIC	Dublin	ACC-08A-17	11/15/17	Substitution Request. Change Felt/Flannel to Teknion	Accepted	CML	11/29/17	
126	CIC	Hilliard	FLN-01-14	11/15/17	Substitution Request. Change Felt/Flannel to Teknion	NA. Per Clarification in Information Letter No. 2. "CML to Provide"	Dave Brown	11/20/17	Info Let No. 4
127	CIC	MLK	FB-01-21	11/15/17	Substitution Request. Change Felt/Flannel to Teknion	REJECTED	CML	11/29/17	
128	CIC	MLK	TBL-02-21	11/15/17	Substitution Request. Change to Teknion	REJECTED	Steve Magee	11/21/17	
129	CIC	Hilliard	TBL-15-14	11/15/17	Substitution Request. Change to Teknion	REJECTED	Steve Magee	11/21/17	
130	CIC	Dublin	TBL-15-17	11/15/17	Substitution Request. Change to Teknion	REJECTED	Steve Magee	11/21/17	
131	CIC	MLK	ACC-04A-21	11/15/17	Substitution Request. Change Hon Motivate to Teknion	REJECTED	CML	11/29/17	
132	CIC	Hilliard	ACC-07B-14	11/15/17	Substitution Request. Change Hon Motivate to Teknion	REJECTED	CML	11/29/17	
133	CIC	Hilliard	ACC-03-14	11/15/17	Substitution Request. Change Hon Motivate to Teknion	REJECTED	CML	11/29/17	
134	CIC	Dublin	ACC-03-17	11/15/17	Substitution Request. Change Hon Motivate to Teknion	REJECTED	CML	11/29/17	
135	CIC	Hilliard	SSMX60-24	11/15/17	Substitution Request. Change Custom to Great Openings	NA. Per Clarification in Information Letter No. 2. "CML to Provide"	Dave Brown	11/20/17	Info Let No. 4
136	CIC	Hilliard	CLN-02A-14	11/15/17	Substitution Request. Change Diva to Paul Brayton	Accepted to bid - Please provide sample (no headrest). 1 Sample required for all substitutions for all projects.	CML	11/29/17	
137	CIC	Hilliard	CLN-02B-14	11/15/17	Substitution Request. Change Diva to Paul Brayton	Accepted to bid - Please provide sample (no headrest). 1 Sample required for all substitutions for all projects.	CML	11/29/17	
138	CIC	Hilliard	CLN-01C-14	11/15/17	Substitution Request. Change EKO to Encore	REJECTED	Steve Magee	11/21/17	
139	CIC	Hilliard	CLN-01D-14	11/15/17	Substitution Request. Change EKO to Encore	REJECTED	Steve Magee	11/21/17	
140	CIC	MLK	CLN-09F-21	11/15/17	Substitution Request. Change EKO to Encore	REJECTED	Steve Magee	11/21/17	
141	CIC	Hilliard	CLN-01A-14	11/15/17	Substitution Request. Change EKO to Encore	REJECTED	Steve Magee	11/21/17	
142	CIC	Hilliard	CLN-01B-14	11/15/17	Substitution Request. Change EKO to Encore	REJECTED	Steve Magee	11/21/17	
143	CIC	MLK	CLN-11-21	11/15/17	Substitution Request. Change Turnstone to Teknion	REJECTED	Steve Magee	11/21/17	
144	CIC	Hilliard	CLN-13-14	11/15/17	Substitution Request. Change Turnstone to Teknion	REJECTED	Steve Magee	11/21/17	
145	CIC	Hilliard	BXF-02-14	11/15/17	Substitution Request. Change Steelcase to Great Openings	Accepted	CML	11/29/17	
146	CIC	Hilliard	BXF-01-14	11/15/17	Substitution Request. Change Steelcase to Great Openings	Accepted	CML	11/29/17	
147	CIC	Hilliard	CSI-05-14	11/15/17	Substitution Request. Change Allsteel to Source Axis	Accepted to bid - Please provide sample. 1 Sample required for all substitutions for all projects.	CML	11/29/17	
148	CIC	Dublin	CSI-01-17	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
149	CIC	Dublin	CSI-01B-17	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
150	CIC	Dublin	CSI-01C-17	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	

Project Name: CML Bulk Furniture Purchase Phase 2
 Address: 96 South Grant Av, Columbus, OH 43215

Owner: Columbus Metropolitan Library
 17-026 Furniture Bulk Purchase Phase 2

Question #	Initiator	Branch	Furniture Piece	Date Initiated	Question / Clarification Request	Response	Response by	Date Answered	Distributed to Bidders
151	CIC	Hilliard	CSI-01-14	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
152	CIC	Hilliard	CSI-01B-14	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
153	CIC	MLK	CSI-01-21	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
154	CIC	MLK	CSI-01D-21	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
155	CIC	Dublin	CSI-01A-17	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
156	CIC	Dublin	CSI-01AA-17	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
157	CIC	Hilliard	CSI-01A-14	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
158	CIC	Hilliard	CSI-01C-14	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
159	CIC	MLK	CSI-01A-21	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
160	CIC	MLK	CSI-01F-21	11/15/17	Substitution Request. Change Hon Motivate to Encore	REJECTED	CML	11/29/17	
161	CIC	Hilliard	CST-03-14	11/15/17	Substitution Request. Change Haworth to Izzy Dotti	REJECTED. Note; Furniture code corrected from CSI-03-14 to CST-03-14.	Steve Magee	11/21/17	
162	CIC	MLK	OTO-01A-21	11/15/17	Substitution Request. Change First Office to Teknion	Accepted; dependent upon sample approval	Steve Magee	11/21/17	
163	CIC	MLK	OTO-01B-21	11/15/17	Substitution Request. Change First Office to Teknion	Accepted; dependent upon sample approval	Steve Magee	11/21/17	
164	CIC	MLK	OTO-01C-21	11/15/17	Substitution Request. Change First Office to Teknion	Accepted; dependent upon sample approval	Steve Magee	11/21/17	
165	CIC	Hilliard	OTO-02A-14	11/15/17	Substitution Request. Change Arper Pix to Encore	REJECTED	Steve Magee	11/21/17	
166	CIC	Hilliard	OTO-02B-14	11/15/17	Substitution Request. Change Arper Pix to Encore	REJECTED	Steve Magee	11/21/17	
167	CIC	Hilliard	OTO-02C-14	11/15/17	Substitution Request. Change Arper Pix to Encore	REJECTED	Steve Magee	11/21/17	
168	CIC	Hilliard	TBL-12-14	11/15/17	Substitution Request. Change Allsteel to Paul Brayton	REJECTED	Steve Magee	11/21/17	
169	CIC	Dublin	DKW-02-17	11/15/17	Substitution Request. Change Haworth and Steelcase to Teknion	REJECTED	Steve Magee	11/21/17	
170	CIC	Hilliard	DKW-02-14	11/15/17	Substitution Request. Change Haworth and Steelcase to Teknion	REJECTED	Steve Magee	11/21/17	
171	CIC	MLK	DKW-01B-21	11/15/17	Substitution Request. Change Haworth and Steelcase to Teknion	REJECTED	Steve Magee	11/21/17	
172	CIC	MLK	DKW-02-21	11/15/17	Substitution Request. Change Haworth and Steelcase to Teknion	REJECTED	Steve Magee	11/21/17	
173	CIC	MLK	CAB-01-21	11/15/17	Substitution Request. Change Foundation to Teknion	Accepted	CML	11/29/17	
174	CIC	MLK	CAB-03-21	11/15/17	Substitution Request. Change Foundation to Teknion	Accepted	CML	11/29/17	
175	CIC	Hilliard	CAB-05-14	11/15/17	Substitution Request. Change Foundation to Teknion	Accepted	CML	11/29/17	
176	CIC	Dublin	TBL-09C-17	11/15/17	Substitution Request. Change Enwork & Emeco to Teknion	REJECTED	Steve Magee	11/21/17	
177	CIC	Dublin	TBL-13-17	11/15/17	Substitution Request. Change Enwork & Emeco to Teknion	REJECTED	Steve Magee	11/21/17	
178	CIC	Hilliard	TBL-13-14	11/15/17	Substitution Request. Change Enwork & Emeco to Teknion	REJECTED	Steve Magee	11/21/17	
179	CIC	Hilliard	TBL-13A-14	11/15/17	Substitution Request. Change Enwork & Emeco to Teknion	REJECTED	Steve Magee	11/21/17	
180	CIC	MLK	TBL-13-21	11/15/17	Substitution Request. Change Enwork & Emeco to Teknion	REJECTED	Steve Magee	11/21/17	
181	CIC	Hilliard	TBL-31-14	11/15/17	Substitution Request. Change Enwork & Agati to Teknion	REJECTED	Steve Magee	11/21/17	
182	CIC	Hilliard	TBL-33-14	11/15/17	Substitution Request. Change Enwork & Agati to Teknion	REJECTED	Steve Magee	11/21/17	
183	CIC	Hilliard	TBL-27-14	11/15/17	Substitution Request. Change Steelcase & Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
184	CIC	Hilliard	TBL-04-14	11/15/17	Substitution Request. Change Steelcase & Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
185	CIC	Dublin	TBL-04-17	11/15/17	Substitution Request. Change Steelcase & Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
186	CIC	Dublin	TBL-03-17	11/15/17	Substitution Request. Change Steelcase & Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
187	CIC	Hilliard	TBL-10B-14	11/15/17	Substitution Request. Change The Worden Company to Teknion	NA. Per Clarification in Information Letter No. 2. "CML to Provide"	Dave Brown	11/20/17	Info Let No. 4
188	CIC	Hilliard	TBL-10C-14	11/15/17	Substitution Request. Change The Worden Company to Teknion	NA. Per Clarification in Information Letter No. 2. "CML to Provide"	Dave Brown	11/20/17	Info Let No. 4
189	CIC	MLK	TBL-15-21	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	

Project Name: CML Bulk Furniture Purchase Phase 2
 Address: 96 South Grant Av, Columbus, OH 43215

Owner: Columbus Metropolitan Library
 17-026 Furniture Bulk Purchase Phase 2

Question #	Initiator	Branch	Furniture Piece	Date Initiated	Question / Clarification Request	Response	Response by	Date Answered	Distributed to Bidders
190	CIC	MLK	TBL-04B-21	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
191	CIC	MLK	TBL-04-21	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
192	CIC	Hilliard	TBL-13B-14	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
193	CIC	Hilliard	TBL-05-14	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
194	CIC	Dublin	TBL-09B-17	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
195	CIC	Dublin	TBL-09A-17	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
196	CIC	Dublin	TBL-09-17	11/15/17	Substitution Request. Change Enwork to Teknion	REJECTED	Steve Magee	11/21/17	
197	CIC	MLK	TBL-17-21	11/15/17	Substitution Request. Change to Teknion	REJECTED	Steve Magee	11/21/17	
198	CIC	Hilliard	TBL-02-14	11/15/17	Substitution Request. Change to Teknion	REJECTED	Steve Magee	11/21/17	
199	CIC	MLK	CTS-01-21	11/15/17	Substitution Request. Change Keilhauer to Encore	Accepted	CML	11/29/17	
200	CIC	Hilliard	CTS-01-14	11/15/17	Substitution Request. Change Keilhauer to Encore	Accepted	CML	11/29/17	
201	CIC	Dublin	CTS-01-17	11/15/17	Substitution Request. Change Keilhauer to Encore	Accepted. Sample requested.	CML	11/29/17	
202	Dupler	MLK	OTO-01A-21	11/15/17	Substitution Request. Change to Hon Flock Round mini	REJECTED	Steve Magee	11/21/17	
203	Dupler	MLK	OTO-01B-21	11/15/17	Substitution Request. Change to Hon Flock Round mini	REJECTED	Steve Magee	11/21/17	
204	Dupler	MLK	OTO-01C-21	11/15/17	Substitution Request. Change to Hon Flock Round mini	REJECTED	Steve Magee	11/21/17	
205	Dupler	Hilliard	TBL-31-14	11/15/17	Substitution Request. Change to Spec Endzone Table	Accepted	Steve Magee	11/21/17	
206	Dupler	Hilliard	TBL-33-14	11/15/17	Substitution Request. Change to Spec Endzone Table	Accepted	Steve Magee	11/21/17	
207	Dupler	Dublin	TBL-03-17	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
208	Dupler	Dublin	TBL-04-17	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
209	Dupler	Dublin	TBL-08-17	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
210	Dupler	Dublin	TBL-08A-17	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
211	Dupler	Dublin	TBL-09-17	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
212	Dupler	Dublin	TBL-09A-17	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
213	Dupler	Dublin	TBL-09B-17	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
214	Dupler	Dublin	TBL-09C-17	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
215	Dupler	Dublin	TBL-18-17	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
216	Dupler	Hilliard	TBL-04-14	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
217	Dupler	Hilliard	TBL-05-14	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
218	Dupler	Hilliard	TBL-08B-14	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
219	Dupler	Hilliard	TBL-09A-14	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
220	Dupler	Hilliard	TBL-20-14	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
221	Dupler	Hilliard	TBL-22-14	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
222	Dupler	Hilliard	TBL-27-14	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
223	Dupler	MLK	TBL-04-21	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
224	Dupler	MLK	TBL-04B-21	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
225	Dupler	MLK	TBL-13-21	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
226	Dupler	MLK	TBL-15-21	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
227	Dupler	MLK	TBL-17-21	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
228	Dupler	MLK	TBL-31A-21	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
229	Dupler	Non2020	TBL-03-25	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
230	Dupler	Non2020	TBL-03-35	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
231	Dupler	Non2020	TBL-04-15	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
232	Dupler	Non2020	TBL-04-25	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
233	Dupler	Non2020	TBL-04-27	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
234	Dupler	Non2020	TBL-04-41	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
235	Dupler	Non2020	TBL-04-43	11/15/17	Substitution Request. Change to Allsteel Merge Tables	Accepted	Steve Magee	11/21/17	
236	Dupler	Dublin	DKW-02-17	11/15/17	Substitution Request. Change to Allsteel Optimize Systems	Accepted	Steve Magee	11/21/17	
237	Dupler	Dublin	DKW-03-17	11/15/17	Substitution Request. Change to Allsteel Optimize Systems	Accepted	Steve Magee	11/21/17	
238	Dupler	Hilliard	DKW-02-14	11/15/17	Substitution Request. Change to Allsteel Optimize Systems	Accepted	Steve Magee	11/21/17	
239	Dupler	Hilliard	DKW-03-14	11/15/17	Substitution Request. Change to Allsteel Optimize Systems	Accepted	Steve Magee	11/21/17	
240	Dupler	MLK	DKW-01B-21	11/15/17	Substitution Request. Change to Allsteel Optimize Systems	Accepted	Steve Magee	11/21/17	
241	Dupler	MLK	DKW-02-21	11/15/17	Substitution Request. Change to Allsteel Optimize Systems	Accepted	Steve Magee	11/21/17	
242	Dupler	MLK	DKW-03-21	11/15/17	Substitution Request. Change to Allsteel Optimize Systems	Accepted	Steve Magee	11/21/17	
243	Dupler	MLK	DKW-04-21	11/15/17	Substitution Request. Change to Allsteel Optimize Systems	Accepted	Steve Magee	11/21/17	

Project Name: CML Bulk Furniture Purchase Phase 2
 Address: 96 South Grant Av, Columbus, OH 43215

Owner: Columbus Metropolitan Library
 17-026 Furniture Bulk Purchase Phase 2

Question #	Initiator	Branch	Furniture Piece	Date Initiated	Question / Clarification Request	Response	Response by	Date Answered	Distributed to Bidders
244	Dupler	Dublin	TBL-16-17	11/15/17	Substitution Request. Change to Allsteel Aware	Accepted	Steve Magee	11/21/17	
245	Dupler	Dublin	TBL-16A-17	11/15/17	Substitution Request. Change to Allsteel Aware	Accepted	Steve Magee	11/21/17	
246	Dupler	Dublin	TBL-17-17	11/15/17	Substitution Request. Change to Allsteel Aware	Accepted	Steve Magee	11/21/17	
247	Dupler	MLK	TBL-01-21	11/15/17	Substitution Request. Change to Allsteel Aware	Accepted	Steve Magee	11/21/17	
248	Dupler	MLK	TBL-01A-21	11/15/17	Substitution Request. Change to Allsteel Aware	Accepted	Steve Magee	11/21/17	
249	Dupler	MLK	TBL-17-21	11/15/17	Substitution Request. Change to Allsteel Aware	Accepted	Steve Magee	11/21/17	
250	Dupler	Non2020	TBL-16-23	11/15/17	Substitution Request. Change to Allsteel Aware	Accepted	Steve Magee	11/21/17	
251	Dupler	Non2020	TBL-16-25	11/15/17	Substitution Request. Change to Allsteel Aware	Accepted	Steve Magee	11/21/17	
252	Dupler	Non2020	TBL-16-36	11/15/17	Substitution Request. Change to Allsteel Aware	Accepted	Steve Magee	11/21/17	
253	Dupler	Hilliard	BXF-01-14	11/15/17	Substitution Request. Change to Allsteel Essentials	Accepted	CML	11/29/17	
254	Dupler	Hilliard	BXF-02-14	11/15/17	Substitution Request. Change to Allsteel Essentials	Accepted	CML	11/29/17	
255	Dupler	Hilliard	TBL-08B-14	11/15/17	Substitution Request. Change to Allsteel All Around	REJECTED	Steve Magee	11/21/17	
256	Dupler	Dublin	TBL-08-17	11/15/17	Substitution Request. Change to Allsteel All Around	REJECTED	Steve Magee	11/21/17	
257	Dupler	MLK	TBL-13-21	11/15/17	Substitution Request. Change to Allsteel All Around	REJECTED	Steve Magee	11/21/17	
258	Dupler	MLK	TBL-31A-21	11/15/17	Substitution Request. Change to Allsteel All Around	REJECTED	Steve Magee	11/21/17	
259	Dupler	Dublin	TBL-08A-17	11/15/17	Substitution Request. Change to Allsteel All Around	REJECTED	Steve Magee	11/21/17	
260	Dupler	Dublin	ACC-08A-17	11/15/17	Substitution Request. Change to Egan	Accepted	CML	11/29/17	
261	Dupler	Hilliard	DKW-01-14	11/15/17	Substitution Request. Change to Hon Empower	REJECTED	Steve Magee	11/21/17	
262	Dupler	MLK	DKW-01A-21	11/15/17	Substitution Request. Change to Hon Empower	REJECTED	Steve Magee	11/21/17	
263	Dupler	Dublin	DKW-01-17	11/15/17	Substitution Request. Change to Hon Empower	REJECTED	Steve Magee	11/21/17	
264	Dupler	Hilliard	ACC-9C-14	11/15/17	Substitution Request. Change to Egan Glasswrite	Accepted	CML	11/29/17	
265	Dupler	Hilliard	ACC-9D-14	11/15/17	Substitution Request. Change to Egan Glasswrite	Accepted	CML	11/29/17	
266	Dupler	Hilliard	ACC-9E-14	11/15/17	Substitution Request. Change to Egan Glasswrite	Accepted	CML	11/29/17	
267	Dupler	MLK	WTB-01B-21	11/15/17	Substitution Request. Change to Egan Glasswrite	Accepted	CML	11/29/17	
268	Dupler	MLK	WTB-01C-21	11/15/17	Substitution Request. Change to Egan Glasswrite	Accepted	CML	11/29/17	
269	Dupler	MLK	WTB-01D-21	11/15/17	Substitution Request. Change to Egan Glasswrite	Accepted	CML	11/29/17	
270	Dupler	Dublin	ACC-09A-17	11/15/17	Substitution Request. Change to Egan Glasswrite	Accepted	CML	11/29/17	
271	Dupler	Dublin	ACC-09B-17	11/15/17	Substitution Request. Change to Egan Glasswrite	Accepted	CML	11/29/17	
272	Dupler	Dublin	ACC-13B-17	11/15/17	Substitution Request. Change to Egan Glasswrite	Accepted	CML	11/29/17	
273	Dupler	Hilliard	CLN-13-14	11/15/17	Substitution Request. Change to Custom Made by Fortner	REJECTED	Steve Magee	11/21/17	
274	Dupler	Hilliard	FLN-01-14	11/15/17	Substitution Request. Change to Custom Made by Fortner	NA. Per Clarification in Information Letter No. 2. "CML to Provide"	Dave Brown	11/21/17	Info Let No. 4
275	Dupler	MLK	CLN-11-21	11/15/17	Substitution Request. Change to Custom Made by Fortner	REJECTED	Steve Magee	11/21/17	
276	Dupler	Hilliard	ACC-06-14	11/15/17	Substitution Request. Change to Custom Made by Corna	NA. Per Clarification in Information Letter No. 2. "CML to Provide"	Dave Brown	11/21/17	Info Let No. 4
277	Dupler	Hilliard	ACC-10-14	11/15/17	Substitution Request. Change to Custom Made by Corna	NA. Per Clarification in Information Letter No. 2. "CML to Provide"	Dave Brown	11/21/17	Info Let No. 4
278	Dupler	MLK	ACC-07-21	11/15/17	Substitution Request. Change to Custom Made by Corna	CML to Provide	Wendy T. Jasper	11/29/17	
279	Dupler	Hilliard	CST-03-14	11/15/17	Substitution Request. Change to Crow Works	REJECTED	CML	11/29/17	
280	Dupler	Hilliard	CAB-05-14	11/15/17	Substitution Request. Change to Padli Share Credenza	Accepted	CML	11/29/17	
281	Dupler	Non2020	CAB-03-35	11/15/17	Substitution Request. Change to Padli Share Credenza	Accepted	CML	11/29/17	
282	Dupler	Non2020	CAB-07-33	11/15/17	Substitution Request. Change to Padli Share Credenza	Accepted	CML	11/29/17	
283	Dupler	Non2020	CAB-08-35	11/15/17	Substitution Request. Change to Padli Share Credenza	Accepted	CML	11/29/17	
284	Dupler	Non2020	CAB-09-41	11/15/17	Substitution Request. Change to Padli Share Credenza	Accepted	CML	11/29/17	
285	Dupler	MLK	CAB-01-21	11/15/17	Substitution Request. Change to Padli Share Credenza	Accepted	CML	11/29/17	
286	Dupler	MLK	CAB-03-21	11/15/17	Substitution Request. Change to Padli Share Credenza	Accepted	CML	11/29/17	
287	ContOff	MLK	CLN-09F-21	11/15/17	Substitution Request. Change to Grove Single Seat Lounge	REJECTED	CML	11/29/17	
288	ContOff	MLK	OTO-01C-21	11/15/17	Substitution Request. Change to Flock Round Mini	REJECTED	Steve Magee	11/21/17	
289	ContOff	MLK	TBL-01-21	11/15/17	Substitution Request. Change to Huddle 24x48 Table w/grommet	Accepted	Wendy T. Jasper	11/29/17	
290	ContOff	MLK	TBL-01A-21	11/15/17	Substitution Request. Change to Huddle 24x60 Flip Top Nesting Table	Accepted	Wendy T. Jasper	11/29/17	
291	ContOff	MLK	TBL-04-21	11/15/17	Substitution Request. Change to Arrange seated 30"sq Table	Accepted	Steve Magee	11/21/17	

Project Name: CML Bulk Furniture Purchase Phase 2
 Address: 96 South Grant Av, Columbus, OH 43215

Owner: Columbus Metropolitan Library
 17-026 Furniture Bulk Purchase Phase 2

Question #	Initiator	Branch	Furniture Piece	Date Initiated	Question / Clarification Request	Response	Response by	Date Answered	Distributed to Bidders
292	ContOff	MLK	TBL-04B-21	11/15/17	Substitution Request. Change to Arrange seated 36"sq Table w/Grommet/Power	Accepted	Steve Magee	11/21/17	
293	ContOff	MLK	TBL-15-21	11/15/17	Substitution Request. Change to Arrange seated 48"D Round Table	Accepted	Steve Magee	11/21/17	
294	ContOff	MLK	TBL-17-21	11/15/17	Substitution Request. Change to Arrange seated 30x60 Table	Accepted	Steve Magee	11/21/17	
295	ContOff	Hilliard	BXF-01-14	11/15/17	Substitution Request. Change to Flagship B/F Mobile Ped x Contain Pedestal Cushion	Accepted	CML	11/29/17	
296	ContOff	Hilliard	BXF-02-14	11/15/17	Substitution Request. Change to Flagship B/F Mobile	Accepted	CML	11/29/17	
297	ContOff	Hilliard	CLN-01A-14	11/15/17	Substitution Request. Change to Grove Single Seat Lounge	REJECTED	Steve Magee	11/21/17	
298	ContOff	Hilliard	CLN-01B-14	11/15/17	Substitution Request. Change to Grove Single Seat Lounge	REJECTED	CML	11/29/17	
299	ContOff	Hilliard	CLN-01C-14	11/15/17	Substitution Request. Change to Grove Single Seat Lounge w/integrated power	REJECTED	CML	11/29/17	
300	ContOff	Hilliard	CLN-01D-14	11/15/17	Substitution Request. Change to Grove Single Seat Lounge w/power receptacle	REJECTED	CML	11/29/17	
301	ContOff	Hilliard	CLN-13-14	11/15/17	Substitution Request. Change to Dual Fabric Modular Chair	REJECTED	Steve Magee	11/21/17	
302	ContOff	Hilliard	CST-03-14	11/15/17	Substitution Request. Change to Perch Stool (basvx by HON)	REJECTED	CML	11/29/17	
303	ContOff	Hilliard	CTS-01-14	11/15/17	Substitution Request. Change to Ignition 2 mid-back w/ ilira back	Accepted	CML	11/29/17	
304	ContOff	Hilliard	TBL-04-14	11/15/17	Substitution Request. Change to Arrange 30" sq seated height table	Accepted	Steve Magee	11/21/17	
305	ContOff	Hilliard	TBL-05-14	11/15/17	Substitution Request. Change to Arrange 36"D Round Top Table	Accepted	Steve Magee	11/21/17	
306	ContOff	Hilliard	TBL-08B-14	11/15/17	Substitution Request. Change to Arrange 48"D Round Table w/grommets/power	Accepted; grommet and wire management only	Steve Magee	11/21/17	
307	ContOff	Hilliard	TBL-09A-14	11/15/17	Substitution Request. Change to Arrange 42"D Round Top Table	Accepted	Steve Magee	11/21/17	
308	ContOff	Hilliard	TBL-14B-14	11/15/17	Substitution Request. Change to Motivate 24"x60" Nesting Flip Top Table	Accepted	Steve Magee	11/21/17	
309	ContOff	Hilliard	TBL-20-14	11/15/17	Substitution Request. Change to Arrange 24x48" w/power	Accepted	Steve Magee	11/21/17	
310	ContOff	Hilliard	TBL-22-14	11/15/17	Substitution Request. Change to Arrange 42" Round Top Table	Accepted	Steve Magee	11/21/17	
311	ContOff	Hilliard	TBL-24B-14	11/15/17	Substitution Request. Change to 24"D x 54" Table with Voi Legs	REJECTED	Steve Magee	11/21/17	
312	ContOff	Hilliard	TBL-29-14	11/15/17	Substitution Request. Change to Allsteel Gather Café Table	Accepted	Steve Magee	11/21/17	
313	ContOff	Hilliard	TBL-30-14	11/15/17	Substitution Request. Change to Hon Arrange	Accepted	Steve Magee	11/21/17	
314	ContOff	Dublin	CTS-01-17	11/15/17	Substitution Request. Change to Ignition 2 Task Mid-back, ilira back	Accepted. Sample requested.	CML	11/29/17	
315	ContOff	Dublin	TBL-03-17	11/15/17	Substitution Request. Change to Arrange Seated 36" sq	Accepted	Steve Magee	11/21/17	
316	ContOff	Dublin	TBL-04-17	11/15/17	Substitution Request. Change to Arrange Seated 36" sq	Accepted	Steve Magee	11/21/17	
317	ContOff	Dublin	TBL-08-17	11/15/17	Substitution Request. Change to Arrange seated Ht. 48"D	Accepted; grommet and wire management only	Steve Magee	11/21/17	
318	ContOff	Dublin	TBL-09-17	11/15/17	Substitution Request. Change to Arrange seated Ht. 48"D	Accepted	Steve Magee	11/21/17	
319	ContOff	Dublin	TBL-09A-17	11/15/17	Substitution Request. Change to Arrange Seated Ht. 30"D	Accepted	Steve Magee	11/21/17	
320	ContOff	Dublin	TBL-09B-17	11/15/17	Substitution Request. Change to Arrange Seated Ht. 36"D	Accepted	Steve Magee	11/21/17	
321	ContOff	Dublin	TBL-09C-17	11/15/17	Substitution Request. Change to Arrange Seated Ht. 36"D	Accepted	Steve Magee	11/21/17	
322	ContOff	Dublin	TBL-16-17	11/15/17	Substitution Request. Change to Huddle 30x72	Accepted	Steve Magee	11/21/17	
323	ContOff	Dublin	TBL-18-17	11/15/17	Substitution Request. Change to Arrange Seated Ht. 36"D	Accepted	Steve Magee	11/21/17	
324	ContOff	Non2020	CLN-09F-33	11/15/17	Substitution Request. Change to Grove Single Seat Lounge	REJECTED	CML	11/29/17	
325	ContOff	Non2020	CLN-09F-43	11/15/17	Substitution Request. Change to Grove Single Seat Lounge	REJECTED	CML	11/29/17	
326	ContOff	Non2020	CTS-01-15	11/15/17	Substitution Request. Change to Ignition Task Mid-back	Accepted	CML	11/29/17	
327	ContOff	Non2020	CTS-01-27	11/15/17	Substitution Request. Change to Ignition Task Mid-back	Accepted	CML	11/29/17	
328	ContOff	Non2020	CTS-01-36	11/15/17	Substitution Request. Change to Ignition Task Mid-back	Accepted	CML	11/29/17	
329	ContOff	Non2020	TBL-03-25	11/15/17	Substitution Request. Change to Arrange Seated Ht. 36"sq	Accepted	Steve Magee	11/21/17	

Project Name: CML Bulk Furniture Purchase Phase 2
 Address: 96 South Grant Av, Columbus, OH 43215

Owner: Columbus Metropolitan Library
 17-026 Furniture Bulk Purchase Phase 2

Question #	Initiator	Branch	Furniture Piece	Date Initiated	Question / Clarification Request	Response	Response by	Date Answered	Distributed to Bidders
330	ContOff	Non2020	TBL-03-35	11/15/17	Substitution Request. Change to Arrange Seated Ht. 36"sq	Accepted	Steve Magee	11/21/17	
331	ContOff	Non2020	TBL-04-15	11/15/17	Substitution Request. Change to Arrange Seated Ht. 30"sq	Accepted	Steve Magee	11/21/17	
332	ContOff	Non2020	TBL-04-25	11/15/17	Substitution Request. Change to Arrange Seated Ht. 30"sq	Accepted	Steve Magee	11/21/17	
333	ContOff	Non2020	TBL-04-27	11/15/17	Substitution Request. Change to Arrange Seated Ht. 30"sq	Accepted	Steve Magee	11/21/17	
334	ContOff	Non2020	TBL-04-41	11/15/17	Substitution Request. Change to Arrange Seated Ht. 30"sq	Accepted	Steve Magee	11/21/17	
335	ContOff	Non2020	TBL-16-23	11/15/17	Substitution Request. Change to Huddle 30x72	Accepted	Steve Magee	11/21/17	
336	ContOff	Non2020	TBL-16-25	11/15/17	Substitution Request. Change to Huddle 30x72	Accepted	Steve Magee	11/21/17	
337	ContOff	Non2020	TBL-16-36	11/15/17	Substitution Request. Change to Huddle 30x72	Accepted	Steve Magee	11/21/17	
338	CML	Hilliard	ACC-9E-14	11/30/17	Change Clarus to Spectrus Lite Glassboard	Accepted	CML	11/29/17	