

**Appendix A
Attachment 1**

Pressure Washing Schedule

Pressure Washer Cleaning			
Branch	Total Times Per Year	Months Washed	Comments
Barnett *	3	April - July - September	Under construction into 2025
Canal Winchester *	3	April - July - September	New location bid once open
Driving Park	3	April - July - September	Include entire front sidewalk
Dublin	3	April - July - September	
Franklinton	3	April - July - September	Include back concrete stairs to staff area
Gahanna	3	April - July - September	
Hilliard	3	April - July - September	Main entrance area and staff only
Hilltop	3	April - July - September	
Karl Rd.	3	April - July - September	
Linden *	3	April - July - September	Under construction into 2025
Main	3	April - July - September	Include entire plaza, fountain, and entire front entry off Grant
Marion Franklin *	3	April - July - September	New location bid once open
MLK	3	April - July - September	
New Albany	3	April - July - September	Include front paver area
Northern Lights	3	April - July - September	
Northside	3	April - July - September	Include beams in front of building
Parsons	3	April - July - September	Include entire front sidewalk
Reynoldsburg	3	April - July - September	Include overhang space
Shepard	3	April - July - September	
South High	3	April - July - September	
Southeast	3	April - July - September	
Whetstone	3	April - July - September	
Whitehall	3	April - July - September	

*Locations with planned construction work during contract period

**Appendix A
Attachment 2**

High Window and Security Camera Cleaning

High Window and Security Camera Cleaning

Branch	Total Times Per Year	Months Washed	Total Exterior Camera's
Barnett *	3	March - July - Oct	8
Canal Winchester *	3	March - July - Oct	2
Driving Park	3	March - July - Oct	15
Dublin	3	March - July - Oct	11
Franklinton	3	March - July - Oct	9
Gahanna	3	March - July - Oct	4
Hilliard	3	March - July - Oct	26
Hilltop	3	March - July - Oct	10
Karl Rd.	3	March - July - Oct	16
Linden *	3	March - July - Oct	16
Main	3	March - July - Oct	18
Marion Franklin *	3	March - July - Oct	3
MLK	3	March - July - Oct	7
New Albany	3	March - July - Oct	8
Northern Lights	3	March - July - Oct	27
Northside	3	March - July - Oct	10
Parsons	3	March - July - Oct	14
Reynoldsburg	3	March - July - Oct	12
Shepard	3	March - July - Oct	14
South High	3	March - July - Oct	18
Southeast	3	March - July - Oct	16
Whetstone	3	March - July - Oct	4
Whitehall	3	March - July - Oct	13
*Locations with planned construction work during contract period			